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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* % * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W121 REVISION NO BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO  : 9 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL4681
. sm s25 T e LOW BIDDER ——————— ——————— 2ND BIDDER ——————— ——————m 3RD BIDDER ———————
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC.  CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18W121
PROJECT . WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S)  : SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 9.54% -19.15% 101.59%
3,834,330.00 4,200,000.00 365,670.00 3,100,000.00 -734,330.00 7,729,669.93 3,895,339.93
2 CLEARING AND GRUBBING
2.2000 ACRE 13,180.0000 7,800.0000 -40.82% 4,250.0000 -67.75 % 27,752.4900 110.57 %
28,996.00 17,160.00 -11,836.00 9,350.00 -19,646.00 61,055.48 32,059.48
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00% 0.00% 0.00%
10,000.00 10, 000.00 10,000.00 10, 000.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. -29.96% -15.95 % 6.84%
178,470.00 125,000.00 -53,470.00 150,000.00 -28,470.00 190, 681.21 12,211.21
5 REMOVING CEMENT CONC. PAVEMENT
13721.0000 s.Y. 6.5000 7.0000 7.69% 7.0000 7.69% 25.0000 284.62%
89,186.50 96,047.00 6,860.50 96,047.00 6,860.50 343,025.00 253,838.50
6 REMOVING CEMENT CONC. SIDEWALK
867.0000 s.Y. 8.0000 10.0000 25.00% 5.0000 -37.50 % 12.1000 51.25%
6,936.00 8,670.00 1,734.00 4,335.00 -2,601.00 10,490.70 3,554.70
7 REMOVING CEMENT CONC. CURB
2982.0000 L.F. 4.0000 4.0000 0.00% 4.0000 0.00% 4.9700 24.25%
11, 928.00 11, 928.00 0.00 11, 928.00 0.00 14,820.54 2,892.54
8 REMOVING ASPHALT CONC. PAVEMENT
9256.0000 s.Y. 4.0000 5.0000 25.00% 4.0000 0.00 % 8.7800 119.50%
37,024.00 46,280.00 9,256.00 37,024.00 0.00 81,267.68 44,243 .68
9 REMOVING CONC. BARRIER
195.0000 L.F. 14.0000 20.0000 42.86% 12.0000 -14.29% 14.3700 2.64%
2,730.00 3,900.00 1,170.00 2,340.00 -390.00 2,802.15 72.15
10 REMOVING PAINT LINE
951.0000 L.F. 5.0000 2.5000 -50.00 % 2.0000 -60.00 % 2.2400 -55.20%
4,755.00 2,377.50  -2,377.50 1,902.00 -2,853.00 2,130.24  -2,624.76
11 REMOVING PLASTIC LINE
1403.0000 L.F. 5.0000 3.0000 -40.00% 4.0000 -20.00 % 3.3500 -33.00%
7,015.00 4,209.00 -2,806.00 5,612.00 -1,403.00 4,700.05  -2,314.95
12 REMOVING CHAIN LINK FENCE
2291.0000 L.F. 5.0000 5.0000 0.00% 5.0000 0.00% 11.3200 126.40%
11,455.00 11, 455.00 0.00 11,455.00 0.00 25,934.12 14,479.12
13 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -25.00 % 25.00 % 115.17 %
120, 000.00 90,000.00 -30,000.00 150, 000.00 30,000.00 258,204.47 138,204.47
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
14 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
15 REMOVE PEDESTRIAN RAILING
639.0000 L.F. 5.8000 6.0000 3.45% 6.0000 3.45% 5.6500 -2.59%
3,706.20 3,834.00 127.80 3,834.00 127.80 3,610.35 -95.85
16 REMOVE ECOLOGY BLOCK WALL
203.0000 L.F. 29.0000 35.0000 20.69% 41.0000 41.38 % 38.7200 33.52%
5,887.00 7,105.00 1,218.00 8,323.00 2,436.00 7,860.16 1,973.16
17 REMOVE MSE WALL
167.0000 L.F. 36.0000 48.0000 33.33% 43.0000 19.44 % 32.9000 -8.61%
6,012.00 8,016.00 2,004.00 7,181.00 1,169.00 5,494.30 -517.70
18 REMOVE 9FT CONC. WALL & FOOTING
900.0000 L.F. 75.0000 40.0000 -46.67% 56.0000 -25.33 % 53.9600 -28.05%
67,500.00 36,000.00 -31,500.00 50,400.00 -17,100.00 48,564.00 -18,936.00
19 REMOVE 9FT CONC. WALL (LEAVE FOOTING)
198.0000 L.F. 46.0000 30.0000 -34.78% 52.0000 13.04 % 35.0800 -23.74%
9,108.00 5,940.00 -3,168.00 10,296.00 1,188.00 6,945.84 -2,162.16
20 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
21 REMOVE LIGHT POLE, LUMINAIRE, AND RETURN TO OWNER
19.0000 EACH 1,465.0000 900.0000 -38.57% 1,200.0000 -18.09 % 2,365.3600 61.46 %
27,835.00 17,100.00 -10,735.00 22,800.00 -5,035.00 44,941.84 17,106.84
22 REMOVE CONDUCTORS AND CONDUIT
3675.0000 L.F. 7.5000 7.0000 -6.67% 1.0000 -86.67 % 6.8800 -8.27%
27,562.50 25,725.00 -1,837.50 3,675.00 -23,887.50 25,284.00 -2,278.50
23 REMOVE J-BOX
26.0000 EACH 380.0000 400.0000 5.26% 325.0000 -14.47 % 546.2400 43.75%
9,880.00 10,400.00 520.00 8,450.00 -1,430.00 14,202.24 4,322.24
24 ABANDON BURIED CONDUIT AND CONDUCTORS
2251.0000 L.F. 1.5000 1.0000 -33.33% 0.5000 -66.67 % 0.4900 -67.33%
3,376.50 2,251.00 -1,125.50 1,125.50 -2,251.00 1,102.99 -2,273.51
25 REMOVE OVERHEAD POWER LINES
L.S. -74.36% 348.72 % 366.11%
7,800.00 2,000.00 -5,800.00 35,000.00 27,200.00 36,356.78 28,556.78
26 REMOVE POWER POLE
L.S. 166.67 % -93.71% -83.94%

17,250.00 46,000.00 28,750.00 1,085.76 -16,164.24 2,770.98 -14,479.02
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
27 REMOVE AND DISCARD CONDUCTORS AND CAP CONDUIT ENDS
330.0000 L.F. 4.0000 5.0000 25.00 % 1.0000 -75.00 % 1.1400 -71.50%
1,320.00 1,650.00 330.00 330.00 -990.00 376.20 -943.80
28 REMOVE ELECTRICAL BOX
2.0000 EACH 430.0000 400.0000 -6.98% 130.0000 -69.77 % 643.1700 49.57%
860.00 800.00 -60.00 260.00 -600.00 1,286.34 426.34
29 REMOVE AND SALVAGE GENERATOR
1.0000 EACH 6,500.0000 2,850.0000 -56.15% 5,500.0000 -15.38 % 5,680.7400 -12.60%
6,500.00 2,850.00 -3,650.00 5,500.00 -1,000.00 5,680.74 -819.26
30 REMOVE AND SALVAGE TRANSFER SWITCH
3.0000 EACH 1,300.0000 1,000.0000 -23.08% 3,000.0000 130.77 % 2,272.3000 74.79%
3,900.00 3,000.00 -900.00 9,000.00 5,100.00 6,816.90 2,916.90
31 ABANDON J-BOX
5.0000 EACH 230.0000 1.0000 -99.57% 542.8800 136.03 % 693.8500 201.67%
1,150.00 5.00 -1,145.00 2,714.40 1,564.40 3,469.25 2,319.25
32 ABANDON UTILITY VAULT
23.0000 EACH 575.0000 300.0000 -47.83% 760.0300 32.18 % 921.0800 60.19%
13,225.00 6,900.00 -6,325.00 17,480.69 4,255.69 21,184.84 7,959.84
33 REMOVE AND SALVAGE TRAFFIC SIGNAL POLES AND EQUIPMENT
L.S. -43.66% 129.39 % 189.32%
7,100.00 4,000.00 -3,100.00 16,286.41 9,186.41 20,541.85 13,441.85
34 REMOVE AND SALVAGE TRAFFIC SIGNAL CONTROLLER CABINET
L.S. 25.00 % -63.81% -16.47%
2,400.00 3,000.00 600.00 868.61 -1,531.39 2,004.66 -395.34
35 ABANDON TRAFFIC SIGNAL CONDUIT
60.0000 L.F. 70.0000 1.0000 -98.57% 173.7200 148.17 % 181.7800 159.69%
4,200.00 60.00 -4,140.00 10,423.20 6,223.20 10,906.80 6,706.80
36 ABANDON TRAFFIC SIGNAL JUNCTION BOX
2.0000 EACH 350.0000 1.0000 -99.71% 542.8800 55.11 % 693.8000 98.23%
700.00 2.00 -698.00 1,085.76 385.76 1,387.60 687.60
37 FILL BELOW-GRADE LIQUID GAS PIPE WITH CDF
1015.0000 L.F. 15.0000 9.0000 -40.00% 17.0000 13.33 % 17.2400 14.93%
15,225.00 9,135.00 -6,090.00 17,255.00 2,030.00 17,498.60 2,273.60
38 CAP/PLUG LIQUID GAS PIPE
9.0000 EACH 230.0000 200.0000 -13.04% 330.0000 43.48 % 1,376.3000 498.39%
2,070.00 1,800.00 -270.00 2,970.00 900.00 12,386.70 10,316.70
39 REMOVE SANITARY SEWER MANHOLE
2.0000 EACH 645.0000 1,200.0000 86.05% 700.0000 8.53 % 2,042.2400 216.63%
1,290.00 2,400.00 1,110.00 1,400.00 110.00 4,084.48 2,794.48
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
40 REMOVE SANITARY SEWER LINE
45.0000 L.F. 26.0000 30.0000 15.38% 38.0000 46.15 % 104.8000 303.08%
1,170.00 1,350.00 180.00 1,710.00 540.00 4,716.00 3,546.00
41 REMOVE SEWER VALVE
2.0000 EACH 460.0000 250.0000 -45.65% 700.0000 52.17 % 436.1900 -5.18%
920.00 500.00 -420.00 1,400.00 480.00 872.38 -47.62
42 ABANDON SANITARY SIDE SEWER AND FILL WITH CDF
185.0000 L.F. 21.0000 25.0000 19.05% 40.0000 90.48 % 12.2900 -41.48%
3,885.00 4,625.00 740.00 7,400.00 3,515.00 2,273.65 -1,611.35
43 ABANDON SANITARY SEWER MANHOLE, REMOVE TO 6 FT BELOW GR
1.0000 EACH 1,550.0000 700.0000 -54.84% 1,300.0000 -16.13 % 1,121.3600 -27.65%
1,550.00 700.00 -850.00 1,300.00 -250.00 1,121.36 -428.64
44 ABANDON SANITARY SEWER MANHOLE, REMOVE TO 4 FT BELOW GR
1.0000 EACH 1,264.5000 700.0000 -44.64% 1,300.0000 2.81% 560.6900 -55.66 %
1,264.50 700.00 -564.50 1,300.00 35.50 560.69 -703.81
45 ABANDON SANITARY SEWER LINE
620.0000 L.F. 15.0000 30.0000 100.00% 17.0000 13.33 % 31.1300 107.53 %
9,300.00 18,600.00 9,300.00 10,540.00 1,240.00 19,300.60 10,000.60
46 REMOVE AIR/VACUUM RELEASE VALVE
1.0000 EACH 800.0000 270.0000 -66.25% 1,000.0000 25.00 % 186.7700 -76.65%
800.00 270.00 -530.00 1,000.00 200.00 186.77 -613.23
47 REMOVE FIRE HYDRANT
7.0000 EACH 1,100.0000 500.0000 -54.55% 800.0000 -27.27 % 1,092.3500 -0.70%
7,700.00 3,500.00 -4,200.00 5,600.00 -2,100.00 7,646.45 -53.55
48 REMOVE VALVE AND PLUG PIPE
27.0000 EACH 300.0000 300.0000 0.00% 350.0000 16.67 % 802.2700 167.42%
8,100.00 8,100.00 0.00 9,450.00 1,350.00 21,661.29 13,561.29
49 ABANDON WATER MAIN
235.0000 L.F. 19.0000 15.0000 -21.05% 20.0000 5.26% 6.8600 -63.89%
4,465.00 3,525.00 -940.00 4,700.00 235.00 1,612.10 -2,852.90
50 ABANDON WATER SERVICE
5.0000 EACH 605.0000 1,400.0000 131.40% 750.0000 23.97 % 185.9600 -69.26%
3,025.00 7,000.00 3,975.00 3,750.00 725.00 929.80 -2,095.20
51 REMOVE WATER SERVICE
3.0000 EACH 450.0000 750.0000 66.67% 400.0000 -11.11% 948.2500 110.72 %
1,350.00 2,250.00 900.00 1,200.00 -150.00 2,844.75 1,494.75

52 ABANDON WATER UTILITY
1.0000 EACH 1,800.0000 800.0000 -55.56 % 1,500.0000 -16.67 % 767.6300 -57.35%
1,800.00 800.00 -1,000.00 1,500.00 -300.00 767.63 -1,032.37
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 11/07/2018

TIME: 14:21

PS&E JOB NO : 18wWl21 REVISION NO BIDS OPENED ON : Nov 21 2018

CONTRACT NO : 009321 REGION NO : 9 AWARDED ON

VERSION NO :5 WORK ORDER# : XL4681

HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION

2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360

PROJECT :1,8:11:;0177007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
53 REMOVE ABANDONED WATER MAIN
1010.0000 L.F. 13.0000 10.0000 -23.08% 16.0000 23.08% 31.6100 143.15%
13,130.00 10,100.00 -3,030.00 16,160.00 3,030.00 31,926.10 18,796.10
54 REMOVE WATER VAULT
1.0000 EACH 1,300.0000 1,100.0000 -15.38% 1,400.0000 7.69% 3,667.3400 182.10%
1,300.00 1,100.00 -200.00 1,400.00 100.00 3,667.34 2,367.34
55 ABANDON WATER LINE, FILL WITH CDF
2080.0000 L.F. 17.0000 20.0000 17.65% 12.0000 -29.41% 11.6500 -31.47%
35,360.00 41,600.00 6,240.00 24,960.00 -10,400.00 24,232.00 -11,128.00
56 ABANDON STORM SEWER
570.0000 L.F. 11.0000 5.0000 -54.55% 15.0000 36.36 % 4.9700 _54.82%
6,270.00 2,850.00 -3,420.00 8,550.00 2,280.00 2,832.90 -3,437.10
57 REMOVE STORM SEWER
477.0000 L.F. 15.0000 30.0000 100.00 % 20.0000 33.33% 51.3700 242.47%
7,155.00 14,310.00 7,155.00 9,540.00 2,385.00 24,503.49 17,348.49
58 ABANDON STORM SEWER STRUCTURE
8.0000 EACH 870.0000 450.0000 -48.28% 1,050.0000 20.69 % 70.0900 —91.94%
6,960.00 3,600.00 -3,360.00 8,400.00 1,440.00 560.72 -6,399.28
59 REMOVE STORM SEWER STRUCTURE
5.0000 EACH 825.0000 650.0000 -21.21% 900.0000 9.09% 1,197.5600 45.16%
4,125.00 3,250.00 -875.00 4,500.00 375.00 5,987.80 1,862.80
60 REMOVE DRAIN PIPE AND PLUG
1.0000 L.F. 525.0000 600.0000 14.29% 1,000.0000 90.48 % 1,007.2200 91.85%
525.00 600.00 75.00 1,000.00 475.00 1,007.22 482.22
61 ABANDON WATER VAULT
2.0000 EACH 865.0000 550.0000 -36.42% 1,400.0000 61.85% 1,833.6700 111.98%
1,730.00 1,100.00 -630.00 2,800.00 1,070.00 3,667.34 1,937.34
62 REMOVE IRRIGATION RAIN BIRD WITH SOLENOID
1.0000 EACH 1,220.0000 400.0000 -67.21% 1,100.0000 -9.84% 323.2000 —73.51%
1,220.00 400.00 -820.00 1,100.00 -120.00 323.20 -896.80
63 RELOCATE DRAIN VALVE
2.0000 EACH 600.0000 450.0000 -25.00% 700.0000 16.67 % 217.5600 -63.74%
1,200.00 900.00 -300.00 1,400.00 200.00 435.12 -764.88
64 PLUG PIPE
164.0000 EACH 200.0000 220.0000 10.00 % 250.0000 25.00 % 736.4100 268.21%
32,800.00 36,080.00 3,280.00 41,000.00 8,200.00 120,771.24 87,971.24
65 ABANDON ELECTRICAL BOX
2.0000 EACH 900.0000 660.0000 -26.67% 542.8800 -39.68 % 568.0700 -36.88%
1,800.00 1,320.00 -480.00 1,085.76 -714.24 1,136.14 -663.86
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
66 REMOVE ABOVE-GRADE LIQUID GAS PIPING
60.0000 L.F. 24.2500 15.0000 -38.14% 44.0000 81.44 % 69.8800 188.16 %
1,455.00 900.00 -555.00 2,640.00 1,185.00 4,192.80 2,737.80
67 REMOVE BELOW-GRADE CONCRETE SLAB FOR GAS PIPING
4.0000 EACH 900.0000 380.0000 -57.78% 1,400.0000 55.56 % 647.6900 -28.03%
3,600.00 1,520.00 -2,080.00 5,600.00 2,000.00 2,590.76 -1,009.24
68 REMOVE BELOW-GRADE LIQUID GAS PIPING
6457.0000 L.F. 35.7000 3.0000 -91.60% 30.0000 -15.97 % 36.8400 3.19%
230,514.90 19,371.00 -211,143.90 193,710.00 -36,804.90 237,875.88 7,360.98
69 REMOVE WATER MAIN
1410.0000 L.F. 13.0000 19.0000 46.15% 14.0000 7.69% 31.9800 146.00%
18,330.00 26,790.00 8,460.00 19,740.00 1,410.00 45,091.80 26,761.80
70 REMOVE SPOOL, VALVE, AND PLACE BLIND FLANGE
2.0000 EACH 1,600.0000 1,300.0000 -18.75% 2,000.0000 25.00 % 460.6900 -71.21%
3,200.00 2,600.00 -600.00 4,000.00 800.00 921.38 -2,278.62
71 RELOCATE FIRE HYDRANT
1.0000 EACH 5,200.0000 1,800.0000 -65.38% 2,700.0000 -48.08 % 4,068.5300 -21.76%
5,200.00 1,800.00 -3,400.00 2,700.00 -2,500.00 4,068.53 -1,131.47
72 REMOVE BUILDING STEM WALL
330.0000 L.F. 42.5000 10.0000 -76.47% 27.0000 -36.47 % 67.7400 59.39%
14,025.00 3,300.00 -10,725.00 8,910.00 -5,115.00 22,354.20 8,329.20
73 CONTAMINATED MATERIAL EXCAVATION, HANDLING, & DISPOSAL
EST. 0.00% 0.00% 0.00%
100,000.00 100,000.00 100,000.00 100,000.00
GRADING
74 ROADWAY EXCAVATION INCL. HAUL
4960.0000 C.Y. 17.5000 10.0000 -42.86% 14.0000 -20.00 % 18.2400 4.23%
86,800.00 49,600.00 -37,200.00 69,440.00 -17,360.00 90,470.40 3,670.40
75 EMBANKMENT COMPACTION
26110.0000 C.Y. 16.5000 34.0000 106.06 % 25.0000 51.52 % 26.9100 63.09%
430,815.00 887,740.00 456,925.00 652,750.00 221,935.00 702,620.10 271,805.10

76 SAND FOR PERVIOUS PAVEMENT
4860.0000 TON 25.0000 30.0000 20.00% 28.0000 12.00 % 38.8200 55.28 %
121,500.00 145,800.00 24,300.00 136,080.00 14,580.00 188,665.20 67,165.20



DOT_RGGBO1

PS&E JOB NO : 18wWl21
CONTRACT NO : 009321
VERSION NO :5

HWY : SR 525
TITLE : SR 525

REVISION NO
REGION NO
WORK ORDER#

: 9
: XL4681

MUKILTEO FERRY TERMINAL (PHASE 2)

FERRY TERMINAL CONSTRUCTION

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

LOW BIDDER

IMCO GENERAL CONSTRUCTION, INC
2116 BUCHANAN LOOP

2ND BIDDER

BIDS OPENED ON :
AWARDED ON

INTERWEST CONSTRUCTION, INC.
609 N HILL BLVD

CONTRACK WATTS,
6625 WAGNER WAY SUITE 360

7-A

DATE: 11/07/2018
TIME: 14:21

3RD BIDDER

Nov 21 2018

INC.

PROJECT : 1,8:11:;177007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
77 COMMON BORROW INCL. HAUL
48310.0000 TON 6.0000 0.0100 -99.83% 0.0100 -99.83 % 24.6800 311.33%
289,860.00 483.10 -289,376.90 483.10 -289,376.90 1,192,290.80 902,430.80
DRAINAGE
78 STREAMBED COBBLES 6 IN.
33.0000 c.Y. 75.0000 180.0000 140.00 % 245.0000 226.67 % 581.1800 674.91%
2,475.00 5,940.00 3,465.00 8,085.00 5,610.00 19,178.94 16,703.94
79 STREAMBED BOULDER THREE MAN
94.0000 EACH 142.0000 200.0000 40.85% 245.0000 72.54 % 302.1400 112.77%
13,348.00 18,800.00 5,452.00 23,030.00 9,682.00 28,401.16 15,053.16
80 STREAMBED BOULDER FOUR MAN
54.0000 EACH 218.0000 300.0000 37.61% 415.0000 90.37% 628.6700 188.38%
11,772.00 16,200.00 4,428.00 22,410.00 10, 638.00 33,948.18 22,176.18
81 CONCRETE INLET
2.0000 EACH 1,550.0000 1,500.0000 -3.23% 1,450.0000 -6.45% 1,745.1500 12.59%
3,100.00 3,000.00 -100.00 2,900.00 —-200.00 3,490.30 390.30
82 UNDERDRAIN PIPE 6 IN. DIAM.
3034.0000 L.F. 15.0000 20.0000 33.33% 18.0000 20.00 % 16.1800 7.87%
45,510.00 60, 680.00 15,170.00 54,612.00 9,102.00 49,090.12 3,580.12
83 UNDERDRAIN PIPE 8 IN. DIAM.
1000.0000 L.F. 19.0000 20.0000 5.26% 26.5000 39.47% 26.3500 38.68%
19,000.00 20,000.00 1,000.00 26,500.00 7,500.00 26,350.00 7,350.00
84 DRAIN PIPE 6 IN. DIAM.
730.0000 L.F. 18.0000 20.0000 11.11% 40.5000 125.00 % 35.7200 98.44%
13,140.00 14, 600.00 1,460.00 29,565.00 16,425.00 26,075.60 12,935.60
85 TRENCH DRAIN
227.0000 L.F. 335.0000 485.0000 44.78% 250.0000 -25.37% 398.9800 19.10%
76,045.00 110, 095.00 34,050.00 56,750.00 -19,295.00 90,568.46 14,523.46
86 IMPERMEABLE LAYER
74370.0000 S.F. 1.7500 1.6500 -5.71% 2.0000 14.29% 1.4700 -16.00%
130,147.50 122,710.50 -7,437.00 148,740.00 18,592.50 109,323.90 -20,823.60
87 SCUPPER INLET
7.0000 EACH 960.0000 700.0000 -27.08% 1,100.0000 14.58 % 173.3200 -81.95%
6,720.00 4,900.00 -1,820.00 7,700.00 980.00 1,213.24 -5,506.76
88 ARMOR STONE
40.0000 TON 100.0000 40.0000 -60.00 % 87.0000 -13.00 % 95.4400 -4.56%
4,000.00 1,600.00 -2,400.00 3,480.00 -520.00 3,817.60 -182.40



PAGE : 8-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 11/07/2018

TIME: 14:21

PS&E JOB NO : 18wWl21 REVISION NO BIDS OPENED ON : Nov 21 2018

CONTRACT NO : 009321 REGION NO : 9 AWARDED ON

VERSION NO :5 WORK ORDER# : XL4681

HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION

2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360

PROJECT : 1,8:11:;177007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
89 BEDDING STONE
22.0000 TON 110.0000 35.0000 -68.18 % 76.0000 -30.91% 114.1100 3.74%
2,420.00 770.00 -1,650.00 1,672.00 -748.00 2,510.42 90.42
STORM SEWER
90 CATCH BASIN TYPE 1
19.0000 EACH 1,300.0000 1,800.0000 38.46% 1,450.0000 11.54 % 1,861.2200 43.17%
24,700.00 34,200.00 9,500.00 27,550.00 2,850.00 35,363.18 10,663.18
91 CATCH BASIN TYPE 2 48 IN. DIAM.
19.0000 EACH 3,300.0000 3,000.0000 -9.09% 3,700.0000 12.12 % 3,408.1600 3.28%
62,700.00 57,000.00 -5,700.00 70,300.00 7,600.00 64,755.04 2,055.04
92 TESTING STORM SEWER PIPE
4005.0000 L.F. 3.5000 3.0000 -14.29% 3.0000 -14.29% 1.8800 -46.29%
14,017.50 12,015.00 -2,002.50 12,015.00 -2,002.50 7,529.40 -6,488.10
93 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
2563.0000 L.F. 40.0000 42.0000 5.00% 48.0000 20.00 % 66.3900 65.97%
102,520.00 107, 646.00 5,126.00 123,024.00 20,504.00 170,157.57 67,637.57
94 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
800.0000 L.F. 56.0000 63.0000 12.50% 76.5000 36.61% 118.6100 111.80%
44,800.00 50,400.00 5,600.00 61,200.00 16,400.00 94,888.00 50,088.00
95 STORM SEWER CLEANOUT
19.0000 EACH 550.0000 685.0000 24.55% 570.0000 3.64% 524.2900 —4.67%
10, 450.00 13,015.00 2,565.00 10,830.00 380.00 9,961.51 -488.49
96 MODULAR WETLANDS 4X13
2.0000 EACH 65,000.0000 72,000.0000 10.77% 67,500.0000 3.85% 92,361.3300 42.09%
130,000.00 144,000.00 14,000.00 135,000.00 5,000.00 184,722.66 54,722.66
97 MODULAR WETLANDS 4X8
3.0000 EACH 52,000.0000 55,000.0000 5.77% 53,500.0000 2.88% 49,682.6200 —4.46%
156,000.00 165,000.00 9,000.00 160,500.00 4,500.00 149,047.86 -6,952.14
98 MODULAR WETLANDS 4X6
1.0000 EACH 55,500.0000 58,000.0000 4.50% 56,500.0000 1.80% 51,368.4800 -7.44%
55,500.00 58,000.00 2,500.00 56,500.00 1,000.00 51,368.48 -4,131.52
99 MODULAR WETLANDS 4X4
2.0000 EACH 44,000.0000 47,000.0000 6.82% 47,500.0000 7.95% 43,186.1500 -1.85%
88,000.00 94,000.00 6,000.00 95,000.00 7,000.00 86,372.30 -1,627.70
100 ELASTOMERIC TIDAL CHECK VALVE 6 IN. DIAM.
7.0000 EACH 1,500.0000 1,350.0000 -10.00% 1,200.0000 -20.00 % 1,359.0800 -9.39%
10,500.00 9,450.00 -1,050.00 8,400.00 -2,100.00 9,513.56 -986.44



PAGE : 9-A

DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

STORM SEWER
101 ELASTOMERIC TIDAL CHECK VALVE 12 IN. DIAM.

10.0000 EACH 3,000.0000 2,800.0000 -6.67% 2,700.0000 -10.00 % 2,761.7400 -7.94%
30,000.00 28,000.00 -2,000.00 27,000.00 -3,000.00 27,617.40 -2,382.60
102 DEWATERING

L.S. 5.26% -2.63% 40.90%
190, 000.00 200,000.00 10,000.00 185,000.00 -5,000.00 267,719.04 77,719.04

103 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00

104 DELETED ITEM
0.0200 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00

105 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00

SANITARY SEWER
106 TESTING SEWER PIPE

2030.0000 L.F. 5.0000 2.5000 -50.00 % 9.0000 80.00 % 2.7100 -45.80%
10,150.00 5,075.00 -5,075.00 18,270.00 8,120.00 5,501.30 -4,648.70
107 SEWER CLEANOUT
9.0000 EACH 850.0000 1,400.0000 64.71% 1,000.0000 17.65% 961.7100 13.14%
7,650.00 12, 600.00 4,950.00 9,000.00 1,350.00 8,655.39 1,005.39
108 PVC SANITARY SEWER PIPE 6 IN. DIAM.
100.0000 L.F. 60.0000 50.0000 -16.67% 43.0000 -28.33 % 72.2200 20.37%
6,000.00 5,000.00 -1,000.00 4,300.00 -1,700.00 7,222.00 1,222.00
109 PVC SANITARY SEWER PIPE 8 IN. DIAM.
1630.0000 L.F. 68.0000 55.0000 -19.12% 52.0000 -23.53% 76.9200 13.12 %
110,840.00 89,650.00 —21,190.00 84,760.00 -26,080.00 125,379.60 14,539.60
110 DUCTILE IRON SEWER PIPE 6 IN. DIAM.
150.0000 L.F. 72.0000 85.0000 18.06 % 80.0000 11.11% 91.4300 26.99%
10,800.00 12,750.00 1,950.00 12,000.00 1,200.00 13,714.50 2,914.50
111 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00

112 HDPE SS FM 6" SUSP FR TRESTLE, W/ HANGERS & INSUL
L.S. -20.00% 11.11 % -65.11%
22,500.00 18,000.00 -4,500.00 25,000.00 2,500.00 7,849.35 -14,650.65
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

SANITARY SEWER
113 PVC CHECK VALVE 8 IN. DIAM. WITH CLEANOUT

1.0000 EACH 1,700.0000 1,100.0000 -35.29% 800.0000 -52.94 % 1,208.7700 -28.90 %
1,700.00 1,100.00 -600.00 800.00 -900.00 1,208.77 -491.23
114 CORROSION LINING FOR MANHOLE
1.0000 EACH 6,500.0000 5,500.0000 -15.38% 4,800.0000 -26.15% 3,912.1900 -39.81%
6,500.00 5,500.00 -1,000.00 4,800.00 -1,700.00 3,912.19 -2,587.81
115 CONNECT TO EXIST. SEWER SYSTEM
2.0000 EACH 3,600.0000 1,800.0000 -50.00% 2,300.0000 -36.11 % 2,016.1800 -44.00%
7,200.00 3,600.00 -3,600.00 4,600.00 -2,600.00 4,032.36 -3,167.64
116 MAGNETIC FLOW METER VAULT
L.S. 6.67% 31.56 % 19.58 %
22,500.00 24,000.00 1,500.00 29,600.00 7,100.00 26,905.69 4,405.69
117 EXTENDED RANGE FLEXIBLE COUPLING 4 IN. DIAM.
4.0000 EACH 525.0000 900.0000 71.43% 500.0000 -4.76 % 1,059.9700 101.90%
2,100.00 3,600.00 1,500.00 2,000.00 -100.00 4,239.88 2,139.88
118 EXTENDED RANGE FLEXIBLE COUPLING 6 IN. DIAM.
4.0000 EACH 710.0000 800.0000 12.68% 550.0000 -22.54 % 1,342.2000 89.04 %
2,840.00 3,200.00 360.00 2,200.00 -640.00 5,368.80 2,528.80

WATER LINES
119 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.

2.0000 EACH 4,200.0000 8,300.0000 97.62% 3,400.0000 -19.05% 3,302.5000 -21.37%
8,400.00 16,600.00 8,200.00 6,800.00 -1,600.00 6,605.00 -1,795.00
120 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.
3.0000 EACH 4,750.0000 4,800.0000 1.05% 4,700.0000 -1.05% 5,363.0300 12.91%
14,250.00 14,400.00 150.00 14,100.00 -150.00 16,089.09 1,839.09
121 BLOWOFF ASSEMBLY
1.0000 EACH 3,750.0000 5,000.0000 33.33% 4,000.0000 6.67% 4,798.5000 27.96%
3,750.00 5,000.00 1,250.00 4,000.00 250.00 4,798.50 1,048.50
122 HYDRANT ASSEMBLY
14.0000 EACH 6,700.0000 7,000.0000 4.48% 5,300.0000 -20.90 % 7,790.5100 16.28%
93,800.00 98,000.00 4,200.00 74,200.00 -19,600.00 109,067.14 15,267.14
123 MOVING EXISTING HYDRANTS
1.0000 EACH 2,000.0000 650.0000 -67.50% 2,100.0000 5.00% 3,387.1700 69.36%
2,000.00 650.00 -1,350.00 2,100.00 100.00 3,387.17 1,387.17

124 SERVICE CONNECTION 1 IN. DIAM.
1.0000 EACH 4,750.0000 2,900.0000 -38.95% 2,300.0000 -51.58 % 3,048.4600 -35.82%
4,750.00 2,900.00 -1,850.00 2,300.00 -2,450.00 3,048.46 -1,701.54



DOT_RGGBO1

PS&E JOB NO : 18wWl21
CONTRACT NO : 009321
VERSION NO :5

* * *

REVISION NO
REGION NO : 9
WORK ORDER# : XL4681

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* Kk *

BIDS OPENED ON
AWARDED ON

11-a

DATE: 11/07/2018
TIME: 14:21

: Nov 21 2018

HWY . SR 525 ——-—  LOW BIDDER ——————— ——————m 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
WATER LINES
125 SERVICE CONNECTION 2 IN. DIAM.
3.0000 EACH 5,300.0000 7,500.0000 41.51% 3,850.0000 -27.36 % 5,656.5900 6.73%
15,900.00 22,500.00 6,600.00 11,550.00 -4,350.00 16,969.77 1,069.77
126 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.
490.0000 L.F. 80.0000 120.0000 50.00% 48.5000 -39.38% 85.4100 6.76%
39,200.00 58,800.00 19,600.00 23,765.00 -15,435.00 41,850.90 2,650.90
127 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.
1400.0000 L.F. 80.0000 95.0000 18.75% 58.0000 -27.50 % 88.0100 10.01%
112,000.00 133,000.00 21,000.00 81,200.00 -30,800.00 123,214.00 11,214.00
128 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
2370.0000 L.F. 100.0000 98.0000 -2.00% 83.0000 -17.00 % 125.9500 25.95%
237,000.00 232,260.00 -4,740.00 196,710.00 -40,290.00 298,501.50 61,501.50
129 GATE VALVE 6 IN.
2.0000 EACH 1,900.0000 5,600.0000 194.74 % 1,300.0000 -31.58 % 2,975.0700 56.58 %
3,800.00 11,200.00 7,400.00 2,600.00 -1,200.00 5,950.14 2,150.14
130 GATE VALVE 8 IN.
9.0000 EACH 1,550.0000 2,500.0000 61.29% 1,800.0000 16.13 % 1,975.8500 27.47%
13,950.00 22,500.00 8,550.00 16,200.00 2,250.00 17,782.65 3,832.65
131 GATE VALVE 12 IN.
16.0000 EACH 3,500.0000 4,200.0000 20.00% 3,000.0000 -14.29% 4,143.6500 18.39%
56,000.00 67,200.00 11,200.00 48,000.00 -8,000.00 66,298.40 10,298.40
132 SERVICE CONNECTION 1.5 IN DIAM.
1.0000 EACH 4,700.0000 7,400.0000 57.45% 5,000.0000 6.38% 8,185.6700 74.16%
4,700.00 7,400.00 2,700.00 5,000.00 300.00 8,185.67 3,485.67
133 SERVICE CONNECTION 3 IN DIAM.
1.0000 EACH 31,500.0000 36,000.0000 14.29% 26,000.0000 -17.46 % 40,194.5000 27.60%
31,500.00 36,000.00 4,500.00 26,000.00 -5,500.00 40,194.50 8,694.50
134 COPPER PIPE FOR WATER SERVICE 2 IN. DIAM.
240.0000 L.F. 41.0000 30.0000 -26.83% 37.0000 -9.76 % 61.2500 49.39%
9,840.00 7,200.00 -2,640.00 8,880.00 -960.00 14,700.00 4,860.00
135 DUCTILE IRON PIPE FOR WATER SERVICE 3 IN. DIAM.
250.0000 L.F. 70.0000 85.0000 21.43% 61.0000 -12.86 % 97.1000 38.71%
17,500.00 21,250.00 3,750.00 15,250.00 -2,250.00 24,275.00 6,775.00
136 W SVC 3" SUSP FR TRESTLE, W/ HANGERS, INSUL & HEAT TRAC
L.S. -18.03% -60.66 % -29.46 %
30,500.00 25,000.00 -5,500.00 12,000.00 -18,500.00 21,514.10 -8,985.90
137 DI FORCE BALANCED FLEX EXPANSION JOINT 2 IN. DIAM.
1.0000 EACH 9,000.0000 8,000.0000 -11.11% 6,100.0000 -32.22% 7,705.1100 -14.39%
9,000.00 8,000.00 -1,000.00 6,100.00 -2,900.00 7,705.11 -1,294.89



DOT_RGGBO1

PS&E JOB NO : 18wWl21

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

BIDS OPENED ON :

PAGE 12-A

DATE: 11/07/2018
TIME: 14:21

Nov 21 2018

CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
WATER LINES
138 DI FORCE BALANCED FLEX EXPANSION JOINT 3 IN. DIAM.
1.0000 EACH 6,000.0000 5,000.0000 -16.67% 3,900.0000 -35.00 % 5,237.0800 -12.72%
6,000.00 5,000.00 -1,000.00 3,900.00 -2,100.00 5,237.08 -762.92
139 DI FORCE BALANCED FLEX EXPANSION JOINT 6 IN. DIAM.
1.0000 EACH 9,000.0000 8,000.0000 -11.11% 6,100.0000 -32.22 % 7,705.1100 -14.39%
9,000.00 8,000.00 -1,000.00 6,100.00 -2,900.00 7,705.11 -1,294.89
140 CONC. TRENCH FOR WATER MAIN
870.0000 L.F. 295.0000 300.0000 1.69% 250.0000 -15.25 % 380.4900 28.98 %
256,650.00 261,000.00 4,350.00 217,500.00 -39,150.00 331,026.30 74,376.30
141 ADJUST WATER UTILITY VAULT
1.0000 EACH 2,750.0000 700.0000 -74.55% 5,000.0000 81.82 % 2,145.2100 -21.99%
2,750.00 700.00 -2,050.00 5,000.00 2,250.00 2,145.21 -604.79
142 CONNECT TO EXIST. WATER SYSTEM
6.0000 EACH 4,000.0000 3,500.0000 -12.50% 2,900.0000 -27.50 % 5,080.7700 27.02%
24,000.00 21,000.00 -3,000.00 17,400.00 -6,600.00 30,484.62 6,484.62
143 WET TAP TO EXIST. WATER SYSTEM
2.0000 EACH 6,500.0000 6,000.0000 -7.69% 6,800.0000 4.62% 5,419.4900 -16.62%
13,000.00 12,000.00 -1,000.00 13,600.00 600.00 10,838.98 -2,161.02
144 STEEL CASING 6 IN. DIAM.
80.0000 L.F. 120.0000 175.0000 45.83% 250.0000 108.33 % 310.4900 158.74 %
9,600.00 14,000.00 4,400.00 20,000.00 10,400.00 24,839.20 15,239.20
145 STEEL CASING 24 IN. DIAM.
10.0000 L.F. 750.0000 900.0000 20.00% 1,000.0000 33.33% 2,749.2600 266.57%
7,500.00 9,000.00 1,500.00 10,000.00 2,500.00 27,492.60 19,992.60
146 DCDA WITH VAULT AND DRAIN 2 IN. DIAM.
L.S. -38.46 % 207.69 % 111.48%
13,000.00 8,000.00 -5,000.00 40,000.00 27,000.00 27,492.58 14,492.58
147 DCDA WITH VAULT AND DRAIN 6 IN. DIAM.
L.S. 40.00% -4.00 % 46.10%
50,000.00 70,000.00 20,000.00 48,000.00 -2,000.00 73,050.11 23,050.11
148 RPBA WITH HOT BOX 2 IN. DIAM.
L.S. -33.33% 66.67 % 169.09%
6,000.00 4,000.00 -2,000.00 10,000.00 4,000.00 16,145.54 10,145.54
149 RPBA WITH HOT BOX 3 IN. DIAM.
L.S. 33.33% 16.67 % 149.33%
12,000.00 16,000.00 4,000.00 14,000.00 2,000.00 29,920.06 17,920.06
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 11/07/2018

TIME: 14:21

PS&E JOB NO : 18wWl21 REVISION NO BIDS OPENED ON : Nov 21 2018

CONTRACT NO : 009321 REGION NO : 9 AWARDED ON

VERSION NO :5 WORK ORDER# : XL4681

HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION

2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360

PROJECT : 1,8:11:;177007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
WATER LINES
150 FDC AND PIV
L.S —21.05% -21.32% 86.15%
19,000.00 15,000.00 -4,000.00 14,950.00 -4,050.00 35,367.76 16,367.76
STRUCTURE
151 STRUCTURE EXCAVATION CLASS A INCL. HAUL
4777.0000 c.Y. 24.0000 16.0000 -33.33% 21.0000 -12.50 % 59.4800 147.83%
114, 648.00 76,432.00 -38,216.00 100,317.00 -14,331.00 284,135.96 169,487.96
152 SHAFT - 30 IN. DIAMETER
653.0000 L.F. 293.0000 160.0000 -45.39% 155.4300 -46.95% 102.4400 —65.04%
191,329.00 104,480.00 -86,849.00 101,495.79 -89,833.21 66,893.32 -124,435.68
153 FURNISHING SOLDIER PILE W14X120
646.0000 L.F. 126.0000 95.0000 -24.60% 123.4600 -2.02% 89.7400 -28.78%
81,396.00 61,370.00 -20,026.00 79,755.16 -1,640.84 57,972.04 -23,423.96
154 FURNISHING ST. PILING HP18X181
4020.0000 L.F. 155.0000 165.0000 6.45% 136.1900 -12.14 % 130.0800 -16.08%
623,100.00 663,300.00 40,200.00 547,483.80 -75,616.20 522,921.60 -100,178.40
155 DRIVING ST. PILE
112.0000 EACH 1,500.0000 650.0000 -56.67% 2,821.2500 88.08 % 804.7100 -46.35%
168,000.00 72,800.00 -95,200.00 315,980.00 147,980.00 90,127.52 -77,872.48
156 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER
795.0000 L.F. 470.0000 500.0000 6.38% 567.2700 20.70 % 541.8800 15.29%
373,650.00 397,500.00 23,850.00 450,979.65 77,329.65 430,794.60 57,144.60
157 CONC. CLASS 4000 FOR RETAINING WALL
181.0000 c.Y. 610.0000 900.0000 47.54% 700.0000 14.75 % 1,087.1600 78.22%
110,410.00 162,900.00 52,490.00 126,700.00 16,290.00 196,775.96 86,365.96
158 ST. REINF. BAR FOR RETAINING WALL
21850.0000 LB. 1.6000 1.5000 -6.25% 1.4100 -11.88 % 1.3800 -13.75%
34,960.00 32,775.00 -2,185.00 30,808.50 -4,151.50 30,153.00 -4,807.00
159 LAGGING
1180.0000 S.F. 27.0000 23.0000 -14.81% 42.8900 58.85 % 21.0700 —21.96%
31,860.00 27,140.00 -4,720.00 50,610.20 18,750.20 24,862.60 -6,997.40
160 CONCRETE FASCIA PANEL
1500.0000 S.F. 102.0000 60.0000 -41.18% 107.9100 5.79% 61.2200 -39.98%
153,000.00 90,000.00 -63,000.00 161,865.00 8,865.00 91,830.00 -61,170.00
161 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL
16380.0000 S.F. 65.0000 40.0000 -38.46% 103.4100 59.09 % 66.8800 2.89%
1,064,700.00 655,200.00 -409,500.00 1,693,855.80 629,155.80 1,095,494.40 30,794.40
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
162 PREFABRICATED DRAINAGE MAT
105.0000 S.Y. 29.0000 100.0000 244.83% 58.1600 100.55 % 31.4700 8.52%
3,045.00 10,500.00 7,455.00 6,106.80 3,061.80 3,304.35 259.35
163 STRUCTURAL EARTH WALL
5190.0000 S.F. 46.0000 40.0000 -13.04% 24.7000 -46.30 % 32.9000 -28.48%
238,740.00 207,600.00 -31,140.00 128,193.00 -110,547.00 170,751.00 -67,989.00
164 FURNISHING STEEL PILE TIP OR SHOE HP18X181
112.0000 EACH 450.0000 350.0000 -22.22% 327.4100 -27.24 % 309.5800 -31.20%
50,400.00 39,200.00 -11,200.00 36,669.92 -13,730.08 34,672.96 -15,727.04
165 PEDESTRIAN RAILING
1497.0000 L.F. 300.0000 200.0000 -33.33% 333.1500 11.05 % 379.6100 26.54%
449,100.00 299,400.00 -149,700.00 498,725.55 49,625.55 568,276.17 119,176.17
166 PROMENADE RAILING
740.0000 L.F. 364.0000 300.0000 -17.58 % 379.4300 4.24% 365.3800 0.38%
269,360.00 222,000.00 -47,360.00 280,778.20 11,418.20 270,381.20 1,021.20
SURFACING
167 GRAVEL BASE
5950.0000 TON 19.0000 25.0000 31.58% 24.0000 26.32 % 35.7500 88.16%
113,050.00 148,750.00 35,700.00 142,800.00 29,750.00 212,712.50 99,662.50
168 CRUSHED SURFACING BASE COURSE
6220.0000 TON 28.5000 40.0000 40.35% 30.0000 5.26% 35.9200 26.04 %
177,270.00 248,800.00 71,530.00 186,600.00 9,330.00 223,422.40 46,152.40
169 PERVIOUS BASE COURSE
2170.0000 TON 30.0000 45.0000 50.00 % 36.5000 21.67 % 45.6000 52.00%
65,100.00 97,650.00 32,550.00 79,205.00 14,105.00 98,952.00 33,852.00

CEMENT CONCRETE PAVEMENT
170 CEMENT CONC. PAVEMENT

682.0000 C.Y. 420.0000 440.0000 4.76 % 428.1300 1.94% 407.9200 -2.88%
286,440.00 300,080.00 13,640.00 291,984.66 5,544.66 278,201.44 -8,238.56
171 CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
14,600.00 14,600.00 14,600.00 14,600.00

172 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

CEMENT CONCRETE PAVEMENT
173 STREAMBED COBBLES 3 IN EMBEDDED IN CONC
557.0000 S.F. 41.0000 35.0000 -14.63% 4.0000 -90.24 % 29.6200 -27.76%
22,837.00 19,495.00 -3,342.00 2,228.00 -20,609.00 16,498.34 -6,338.66

HOT MIX ASPHALT
174 HMA CL. 1/2 IN. PG 64-22

12200.0000 TON 100.0000 100.0000 0.00% 100.0000 0.00 % 111.2100 11.21%
1,220,000.00 1,220,000.00 0.00 1,220,000.00 0.00 1,356,762.00 136,762.00
175 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
28,570.00 28,570.00 28,570.00 28,570.00
176 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
9,530.00 9,530.00 9,530.00 9,530.00
177 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
24,330.00 24,330.00 24,330.00 24,330.00

IRRIGATION AND WATER DISTRIBUTION
178 IRRIGATION SYSTEM
L.S. 8.30% 24.25% -28.63%
277,000.00 300,000.00 23,000.00 344,186.26 67,186.26 197,706.72 -79,293.28

EROSION CONTROL AND ROADSIDE PLANTING
179 SILT FENCE

4130.0000 L.F. 7.2000 7.0000 -2.78% 6.0000 -16.67% 7.9000 9.72%
29,736.00 28,910.00 -826.00 24,780.00 -4,956.00 32,627.00 2,891.00

180 ENVIRONMENTAL COMPLIANCE LEAD
L.S. -83.33% -43.33% 272.59%
30,000.00 5,000.00 -25,000.00 17,000.00 -13,000.00 111,776.83 81,776.83

181 ESC LEAD

240.0000 DAY 385.0000 50.0000 -87.01% 64.0000 -83.38 % 670.6600 74.20%
92,400.00 12,000.00 -80,400.00 15,360.00 -77,040.00 160, 958.40 68,558.40

182 PLASTIC COVERING
2390.0000 S.Y. 4.5000 6.0000 33.33% 3.0000 -33.33% 4.3500 -3.33%
10,755.00 14,340.00 3,585.00 7,170.00 -3,585.00 10,396.50 -358.50



DOT_RGGBO1

PS&E JOB NO : 18wWl21

* * *

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* Kk *

BIDS OPENED ON :

PAGE : 16-A

DATE: 11/07/2018
TIME: 14:21

Nov 21 2018

CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY . SR 525 ——-—  LOW BIDDER ——————— ——————m 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
183 STABILIZED CONSTRUCTION ENTRANCE
750.0000 S.Y. 22.0000 22.0000 0.00% 19.0000 -13.64 % 60.4100 174.59%
16,500.00 16,500.00 0.00 14,250.00 -2,250.00 45,307.50 28,807.50
184 TIRE WASH
2.0000 EACH 31,500.0000 17,000.0000 -46.03% 5,300.0000 -83.17 % 26,792.4300 -14.94%
63,000.00 34,000.00 -29,000.00 10,600.00 -52,400.00 53,584.86 -9,415.14
185 STREET CLEANING
960.0000 HR 135.0000 120.0000 -11.11% 140.0000 3.70 % 77.0500 -42.93%
129,600.00 115,200.00 -14,400.00 134,400.00 4,800.00 73,968.00 -55,632.00
186 INLET PROTECTION
13.0000 EACH 95.0000 120.0000 26.32% 75.0000 -21.05% 154.7900 62.94%
1,235.00 1,560.00 325.00 975.00 -260.00 2,012.27 777.27
187 WATTLE
1820.0000 L.F. 5.0000 7.0000 40.00% 6.0000 20.00 % 6.6500 33.00%
9,100.00 12,740.00 3,640.00 10,920.00 1,820.00 12,103.00 3,003.00
188 PSIPE ACER GLABRUM (5'-6' HGT)
12.0000 EACH 287.0000 340.0000 18.47% 245.0000 -14.63 % 197.8200 -31.07%
3,444.00 4,080.00 636.00 2,940.00 -504.00 2,373.84 -1,070.16
189 PSIPE ACER PSEUDOPLATANUS (3" CAL)
23.0000 EACH 795.0000 785.0000 -1.26% 750.0000 -5.66 % 616.9600 -22.39%
18,285.00 18,055.00 -230.00 17,250.00 -1,035.00 14,190.08 -4,094.92
190 PSIPE ACER TRUNCATUM X ACER PLATANOIDES 'WARRENRED' (3" CAL)
25.0000 EACH 785.0000 785.0000 0.00% 750.0000 -4.46 % 608.2800 -22.51%
19,625.00 19,625.00 0.00 18,750.00 -875.00 15,207.00 -4,418.00
191 PSIPE ACER RUBRUM 'BOWHALL' (3" CAL)
3.0000 EACH 775.0000 785.0000 1.29% 645.0000 -16.77 % 598.1000 -22.83%
2,325.00 2,355.00 30.00 1,935.00 -390.00 1,794.30 -530.70
192 PSIPE AMELANCHIER ALNIFOLIA (5'-6' HGT)
27.0000 EACH 315.0000 330.0000 4.76% 245.0000 -22.22 % 175.4600 -44.30%
8,505.00 8,910.00 405.00 6,615.00 -1,890.00 4,737.42 -3,767.58
193 PSIPE AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' (5'-6' H
8.0000 EACH 335.0000 330.0000 -1.49% 245.0000 -26.87 % 255.6700 -23.68%
2,680.00 2,640.00 -40.00 1,960.00 -720.00 2,045.36 -634.64
194 PSIPE ARBUTUS MENZIESII (2GAL)
25.0000 EACH 90.0000 140.0000 55.56 % 32.0000 -64.44 % 144.9300 61.03%
2,250.00 3,500.00 1,250.00 800.00 -1,450.00 3,623.25 1,373.25
195 PSIPE PINUS CONTORTA (6'—8' HGT)
14.0000 EACH 315.0000 330.0000 4.76% 260.0000 -17.46 % 205.0900 -34.89%
4,410.00 4,620.00 210.00 3,640.00 -770.00 2,871.26 -1,538.74
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
196 PSIPE PYRUS CALLERYANA 'BRADFORD' (2" CAL)
2.0000 EACH 515.0000 560.0000 8.74% 100.0000 -80.58 % 395.6500 -23.17%
1,030.00 1,120.00 90.00 200.00 -830.00 791.30 -238.70
197 PSIPE THUJA PLICATA 'EXCELSA' (6'-8' HGT)
20.0000 EACH 255.0000 225.0000 -11.76% 210.0000 -17.65% 197.8200 —22.42%
5,100.00 4,500.00 -600.00 4,200.00 -900.00 3,956.40 -1,143.60
198 PSIPE THUJA PLICATA 'HOGAN' (6'-8' HGT)
3.0000 EACH 255.0000 225.0000 -11.76 % 210.0000 -17.65 % 197.8200 -22.42%
765.00 675.00 -90.00 630.00 -135.00 593.46 -171.54
199 PSIPE ACHILLEA MILLEFOLIUM (1 GAL)
633.0000 EACH 12.0000 10.0000 -16.67% 19.0000 58.33 % 7.9200 -34.00%
7,596.00 6,330.00 -1,266.00 12,027.00 4,431.00 5,013.36 -2,582.64
200 PSIPE ARCTOSTAPHYLOS UVA-URSI VARS. (1 GAL)
2518.0000 EACH 11.0000 8.0000 -27.27% 16.0000 45.45 % 8.4800 -22.91%
27,698.00 20,144.00 -7,554.00 40,288.00 12,590.00 21,352.64 -6,345.36
201 PSIPE ASTER SUBSPICATUS (1 GAL)
752.0000 EACH 14.0000 11.0000 -21.43% 20.0000 42.86 % 14.7000 5.00%
10,528.00 8,272.00 -2,256.00 15,040.00 4,512.00 11,054.40 526.40
202 PSIPE CAREX OBNUPTA (1 GAL)
573.0000 EACH 11.0000 10.0000 -9.09% 16.0000 45.45 % 7.6800 -30.18%
6,303.00 5,730.00 -573.00 9,168.00 2,865.00 4,400.64 -1,902.36
203 PSIPE CEANOTHUS GLORIOSUS VAR. GLORIOSUS (1 GAL)
84.0000 EACH 12.0000 9.0000 -25.00% 20.0000 66.67 % 8.4800 -29.33%
1,008.00 756.00 -252.00 1,680.00 672.00 712.32 -295.68
204 PSIPE CISTUS X HYBRIDUS (1 GAL)
14.0000 EACH 20.0000 23.0000 15.00% 18.0000 -10.00 % 12.4000 -38.00%
280.00 322.00 42.00 252.00 -28.00 173.60 -106.40
205 PSIPE CORNUS SERICEA (1 GAL)
26.0000 EACH 16.0000 16.0000 0.00% 18.0000 12.50 % 9.1200 -43.00%
416.00 416.00 0.00 468.00 52.00 237.12 -178.88
206 PSIPE CORNUS SERICEA 'KELSEYI' (1 GAL)
392.0000 EACH 12.0000 8.0000 -33.33% 18.0000 50.00 % 8.3100 -30.75%
4,704.00 3,136.00 -1,568.00 7,056.00 2,352.00 3,257.52 -1,446.48
207 PSIPE ELYMUS MOLLIS (1 GAL)
2457.0000 EACH 14.0000 10.0000 -28.57% 18.0000 28.57 % 10.8900 -22.21%
34,398.00 24,570.00 -9,828.00 44,226.00 9,828.00 26,756.73 -7,641.27
208 PSIPE FRAGARIA CHILOENSIS (1 GAL)
1126.0000 EACH 12.0000 10.0000 -16.67% 16.0000 33.33% 8.5600 -28.67%
13,512.00 11,260.00 -2,252.00 18,016.00 4,504.00 9,638.56 -3,873.44
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
209 PSIPE GAULTHERIA SHALLON (2 GAL)

1774.0000 EACH 20.0000 17.0000 -15.00% 16.0000 -20.00 % 16.0400 -19.80%
35,480.00 30,158.00 -5,322.00 28,384.00 -7,096.00 28,454.96 -7,025.04
210 PSIPE GRINDELA STRICTA (1 GAL)
741.0000 EACH 16.0000 14.0000 -12.50% 18.0000 12.50 % 10.9000 —31.87%
11,856.00 10,374.00 -1,482.00 13,338.00 1,482.00 8,076.90 -3,779.10
211 PSIPE HEMEROCALLIS 'MARY'S GOLD' (1 GAL)
60.0000 EACH 14.0000 11.0000 —21.43% 18.0000 28.57 % 9.7800 -30.14%
840.00 660.00 -180.00 1,080.00 240.00 586.80 -253.20
212 PSIPE IRIS DOUGLASIANA (1 GAL)
130.0000 EACH 17.0000 17.0000 0.00% 18.0000 5.88 % 11.5900 —31.82%
2,210.00 2,210.00 0.00 2,340.00 130.00 1,506.70 -703.30
213 PSIPE JUNCUS EFFUSUS (1 GAL)
573.0000 EACH 13.0000 11.0000 -15.38% 16.0000 23.08% 8.4800 -34.77%
7,449.00 6,303.00 -1,146.00 9,168.00 1,719.00 4,859.04 -2,589.96
214 PSIPE LUPINUS LITTORALIS (1 GAL)
728.0000 EACH 14.0000 23.0000 64.29% 18.0000 28.57 % 11.2600 ~19.57%
10,192.00 16,744.00 6,552.00 13,104.00 2,912.00 8,197.28 -1,994.72
215 PSIPE MAHONIA REPENS (2 GAL)
1233.0000 EACH 23.0000 23.0000 0.00% 32.0000 39.13 % 18.4400 -19.83%
28,359.00 28,359.00 0.00 39,456.00 11,097.00 22,736.52 -5,622.48
216 PSIPE MISCANTHUS SINENSIS 'MALEPARTUS' (2 GAL)
30.0000 EACH 30.0000 33.0000 10.00 % 32.0000 6.67% 21.4400 —28.53%
900.00 990.00 90.00 960.00 60.00 643.20 -256.80
217 PSIPE POLYSTICHUM MUNITUM (1 GAL)
2767.0000 EACH 12.0000 9.0000 —-25.00% 16.0000 33.33% 8.3100 -30.75%
33,204.00 24,903.00 -8,301.00 44,272.00 11,068.00 22,993.77 -10,210.23
218 PSIPE RIBES SANGUINEUM (1 GAL)
255.0000 EACH 13.0000 11.0000 -15.38% 18.0000 38.46 % 9.1100 —29.92%
3,315.00 2,805.00 -510.00 4,590.00 1,275.00 2,323.05 -991.95
219 PSIPE ROSA GYMNOCARPA (1 GAL)
1823.0000 EACH 12.0000 10.0000 -16.67% 16.0000 33.33% 8.3100 -30.75%
21,876.00 18,230.00 -3,646.00 29,168.00 7,292.00 15,149.13 -6,726.87
220 PSIPE ROSA NUTKANA (1 GAL)
9.0000 EACH 18.0000 22.0000 22.22% 16.0000 -11.11% 9.1300 —49.28%
162.00 198.00 36.00 144.00 -18.00 82.17 -79.83

221 PSIPE PSIPE ROSA RUGOSA 'PIERETTE PAVEMENT' (1 GAL)
241.0000 EACH 12.0000 9.0000 -25.00% 16.0000 33.33% 11.9400 -0.50%
2,892.00 2,169.00 -723.00 3,856.00 964.00 2,877.54 -14.46
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
222 PSIPE RUBUS SPECTABILIS (1 GAL)

36.0000 EACH 12.0000 10.0000 -16.67% 16.0000 33.33% 9.1300 -23.92%
432.00 360.00 -72.00 576.00 144.00 328.68 -103.32
223 PSIPE SCIRPUS ACUTUS (1 GAL)
288.0000 EACH 12.0000 10.0000 -16.67% 20.0000 66.67 % 9.0600 —24.50%
3,456.00 2,880.00 -576.00 5,760.00 2,304.00 2,609.28 -846.72
224 PSIPE SPIRAEA JAPONICA 'GOLDMOUND' (2 GAL)
58.0000 EACH 26.0000 22.0000 -15.38% 32.0000 23.08% 16.9900 -34.65%
1,508.00 1,276.00 -232.00 1,856.00 348.00 985.42 -522.58
225 PSIPE SYMPHORICARPOS ALBUS (2 GAL)
334.0000 EACH 19.0000 17.0000 -10.53% 32.0000 68.42 % 14.6400 —22.95%
6,346.00 5,678.00 -668.00 10, 688.00 4,342.00 4,889.76 -1,456.24
226 PSIPE VACCINIUM OVATUM (2 GAL)
221.0000 EACH 24.0000 22.0000 -8.33% 32.0000 33.33% 19.3900 -19.21%
5,304.00 4,862.00 -442.00 7,072.00 1,768.00 4,285.19 -1,018.81
227 HIGH VISIBILITY FENCE
4850.0000 L.F. 3.0000 5.0000 66.67% 5.0000 66.67 % 6.8500 128.33%
14,550.00 24,250.00 9,700.00 24,250.00 9,700.00 33,222.50 18,672.50
228 TOPSOIL TYPE Al
2825.0000 c.Y. 82.0000 66.0000 -19.51% 84.0000 2.44% 35.5100 -56.70%
231,650.00 186,450.00 -45,200.00 237,300.00 5,650.00 100,315.75 -131,334.25
229 TOPSOIL TYPE A2
1610.0000 c.Y. 73.0000 67.0000 -8.22% 84.0000 15.07 % 37.4000 —48.77%
117,530.00 107,870.00 -9,660.00 135,240.00 17,710.00 60,214.00 -57,316.00
230 STREAMBED COBBLE 3 IN
146.0000 c.Y. 110.0000 120.0000 9.09% 100.0000 -9.09% 389.1600 253.78%
16,060.00 17,520.00 1,460.00 14,600.00 -1,460.00 56,817.36 40,757.36
231 PEA GRAVEL
2.0000 c.Y. 300.0000 78.0000 ~-74.00% 300.0000 0.00% 153.2900 —48.90%
600.00 156.00 -444.00 600.00 0.00 306.58 -293.42
232 SEEDED LAWN INSTALLATION
2950.0000 s.Y. 2.5500 4.0000 56.86 % 2.0000 -21.57 % 2.0800 -18.43%
7,522.50 11,800.00 4,277.50 5,900.00 -1,622.50 6,136.00 -1,386.50
233 BEACH LOG
35.0000 EACH 910.0000 500.0000 -45.05% 670.0000 -26.37% 777.2700 ~14.59%
31,850.00 17,500.00 -14,350.00 23,450.00 -8,400.00 27,204.45 -4,645.55
234 BIKE RACK
8.0000 EACH 1,250.0000 1,000.0000 -20.00% 3,000.0000 140.00 % 1,203.8200 -3.69%

10,000.00 8,000.00 -2,000.00 24,000.00 14,000.00 9,630.56 -369.44
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
235 PRECAST CHECK DAM CONCRETE SLABS

132.0000 EACH 272.0000 200.0000 -26.47% 250.0000 -8.09% 365.6900 34.44%
35,904.00 26,400.00 -9,504.00 33,000.00 -2,904.00 48,271.08 12,367.08
236 CONCRETE SEAT WALL
306.0000 L.F. 385.0000 400.0000 3.90% 430.0000 11.69% 294.7500 -23.44%
117,810.00 122,400.00 4,590.00 131,580.00 13,770.00 90,193.50 -27,616.50
237 CONCRETE UNIT PAVER
204.0000 EACH 46.5000 75.0000 61.29% 54.0000 16.13 % 30.3400 -34.75%
9,486.00 15,300.00 5,814.00 11,016.00 1,530.00 6,189.36 -3,296.64
238 DOG MITT STATION
4.0000 EACH 1,265.0000 2,500.0000 97.63% 1,050.0000 -17.00 % 895.3100 —29.22%
5,060.00 10, 000.00 4,940.00 4,200.00 -860.00 3,581.24 -1,478.76
239 LOG BENCH
9.0000 EACH 3,020.0000 5,000.0000 65.56 % 5,800.0000 92.05 % 2,766.0800 -8.41%
27,180.00 45,000.00 17,820.00 52,200.00 25,020.00 24,894.72 -2,285.28
240 PLANT IDENTIFICATION SIGN
20.0000 EACH 330.0000 450.0000 36.36% 850.0000 157.58 % 208.2900 —36.88%
6,600.00 9,000.00 2,400.00 17,000.00 10, 400.00 4,165.80 -2,434.20
241 RECYCLE RECEPTACLE
5.0000 EACH 1,250.0000 1,500.0000 20.00% 3,600.0000 188.00 % 895.3100 -28.38%
6,250.00 7,500.00 1,250.00 18,000.00 11,750.00 4,476.55 -1,773.45
242 ROOT BARRIER
2120.0000 L.F. 16.0000 20.0000 25.00% 16.0000 0.00% 10.7900 —32.56%
33,920.00 42,400.00 8,480.00 33,920.00 0.00 22,874.80 -11,045.20
243 TRASH RECEPTACLE
5.0000 EACH 1,250.0000 1,500.0000 20.00% 3,600.0000 188.00 % 895.3100 -28.38%
6,250.00 7,500.00 1,250.00 18,000.00 11,750.00 4,476.55 -1,773.45
244 BARK OR WOOD CHIP MULCH
4850.0000 S.Y. 1.5000 2.0000 33.33% 7.5000 400.00 % 15.8400 956.00 %
7,275.00 9,700.00 2,425.00 36,375.00 29,100.00 76,824.00 69,549.00
TRAFFIC
245 CEMENT CONC. TRAFFIC CURB AND GUTTER
11623.0000 L.F. 29.0000 21.0000 -27.59% 32.0000 10.34 % 26.9500 -7.07%
337,067.00 244,083.00 -92,984.00 371, 936.00 34,869.00 313,239.85 -23,827.15

246 CEMENT CONC. TRAFFIC CURB
1163.0000 L.F. 18.0000 23.0000 27.78 % 39.0000 116.67 % 16.3100 -9.39%
20,934.00 26,749.00 5,815.00 45,357.00 24,423.00 18,968.53 -1,965.47
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
247 CEMENT CONC. PEDESTRIAN CURB
625.0000 L.F. 17.0000 24.0000 41.18% 45.0000 164.71 % 15.9700 -6.06%
10,625.00 15,000.00 4,375.00 28,125.00 17,500.00 9,981.25 -643.75
248 TEMPORARY BARRIER
224.0000 L.F. 27.0000 20.0000 -25.93% 65.0000 140.74 % 89.3800 231.04%
6,048.00 4,480.00 -1,568.00 14,560.00 8,512.00 20,021.12 13,973.12
249 PAINT LINE
2951.0000 L.F. 1.7000 1.5000 -11.76 % 2.0000 17.65 % 1.6800 -1.18%
5,016.70 4,426.50 -590.20 5,902.00 885.30 4,957.68 -59.02
250 PLASTIC LINE
10789.0000 L.F. 3.1500 2.8000 -11.11% 3.0000 -4.76 % 3.1300 -0.63%
33,985.35 30,209.20 -3,776.15 32,367.00 -1,618.35 33,769.57 -215.78
251 PROFILED PLASTIC LINE
4666.0000 L.F. 5.5000 3.5000 -36.36% 4.0000 -27.27 % 3.9100 -28.91%
25,663.00 16,331.00 -9,332.00 18,664.00 -6,999.00 18,244.06 -7,418.94
252 PLASTIC CROSSHATCH MARKING
1548.0000 L.F. 4.6500 5.0000 7.53% 5.5000 18.28 % 5.5900 20.22%
7,198.20 7,740.00 541.80 8,514.00 1,315.80 8,653.32 1,455.12
253 PLASTIC WIDE LANE LINE
2195.0000 L.F. 4.1000 3.8000 -7.32% 4.0000 -2.44 % 4.2500 3.66%
8,999.50 8,341.00 -658.50 8,780.00 -219.50 9,328.75 329.25
254 PLASTIC TRAFFIC ARROW
29.0000 EACH 171.0000 150.0000 -12.28% 164.0000 -4.09% 167.6700 -1.95%
4,959.00 4,350.00 -609.00 4,756.00 -203.00 4,862.43 -96.57
255 PLASTIC CROSSWALK LINE
1960.0000 S.F. 9.0000 7.5000 -16.67% 8.0000 -11.11% 8.3800 -6.89%
17,640.00 14,700.00 -2,940.00 15,680.00 -1,960.00 16,424.80 -1,215.20
256 PLASTIC STOP LINE
271.0000 L.F. 12.6000 12.0000 -4.76% 13.0000 3.17% 13.4100 6.43%
3,414.60 3,252.00 -162.60 3,523.00 108.40 3,634.11 219.51
257 PAINTED TRAFFIC ARROW
15.0000 EACH 115.0000 110.0000 -4.35% 120.0000 4.35% 122.9500 6.91%
1,725.00 1,650.00 -75.00 1,800.00 75.00 1,844.25 119.25
258 PLASTIC BICYCLE LANE SYMBOL
27.0000 EACH 176.0000 450.0000 155.68 % 492.0000 179.55 % 503.0000 185.80 %
4,752.00 12,150.00 7,398.00 13,284.00 8,532.00 13,581.00 8,829.00

259 PAINTED TRAFFIC LETTER
520.0000 EACH 33.0000 35.0000 6.06% 38.0000 15.15 % 39.1200 18.55%
17,160.00 18,200.00 1,040.00 19,760.00 2,600.00 20,342.40 3,182.40
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
260 PLASTIC TRAFFIC LETTER
61.0000 EACH 83.0000 100.0000 20.48% 110.0000 32.53% 111.7800 34.67%
5,063.00 6,100.00 1,037.00 6,710.00 1,647.00 6,818.58 1,755.58
261 RAISED PAVEMENT MARKER TYPE 2
3.0000 HUND 1,005.0000 850.0000 -15.42% 930.0000 -7.46 % 950.1000 -5.46%
3,015.00 2,550.00 -465.00 2,790.00 -225.00 2,850.30 -164.70
262 PERMANENT SIGNING
L.S -38.64% -18.19 % 49.47%
122,230.00 75,000.00 -47,230.00 100,000.00 -22,230.00 182,696.10 60,466.10
263 SEQUENTIAL ARROW SIGN
3700.0000 HR 1.0000 2.7000 170.00% 3.0000 200.00 % 15.1000 1,410.00%
3,700.00 9,990.00 6,290.00 11,100.00 7,400.00 55,870.00 52,170.00
264 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -39.29% 21.43 % 99.60%
140,000.00 85,000.00 -55,000.00 170,000.00 30,000.00 279,442.07 139,442.07
265 TRAFFIC CONTROL SUPERVISOR
L.S. -93.24 % 35.17 % 202.18%
73,980.00 5,000.00 -68,980.00 100,000.00 26,020.00 223,553.66 149,573.66
266 OTHER TRAFFIC CONTROL LABOR
173.0000 HR 66.0000 80.0000 21.21% 56.0000 -15.15 % 129.2200 95.79%
11,418.00 13,840.00 2,422.00 9,688.00 -1,730.00 22,355.06 10,937.06
267 PAINTED ACCESS PARKING SPACE SYMBOL WITH BACKGROUND
4.0000 EACH 170.0000 120.0000 -29.41% 130.0000 -23.53 % 134.1300 -21.10%
680.00 480.00 -200.00 520.00 -160.00 536.52 -143.48
268 GREEN BIKE LANE MARKING
11484.0000 S.F. 15.2500 12.5000 -18.03% 13.0000 -14.75 % 16.2100 6.30%
175,131.00 143,550.00 -31,581.00 149,292.00 -25,839.00 186,155.64 11,024.64
269 TEMPORARY CONSTRUCTION FENCING
4450.0000 L.F. 16.0000 10.0000 -37.50% 12.0000 -25.00 % 13.4100 -16.19%
71,200.00 44,500.00 -26,700.00 53,400.00 -17,800.00 59,674.50 -11,525.50
270 UNIFORMED OFFICER
240.0000 HR 125.0000 142.0000 13.60% 100.0000 -20.00 % 134.1300 7.30%
30,000.00 34,080.00 4,080.00 24,000.00 -6,000.00 32,191.20 2,191.20
271 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
272 ILLUMINATION SYSTEMS WSDOT
L.S 164.90% 34.22 % 40.45%
226,500.00 600,000.00 373,500.00 304,013.09 77,513.09 318,121.78 91,621.78
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
273 ILLUMINATION SYSTEMS CITY OF MUKILTEO
L.S. -35.69% 4.74 % 9.60%
933,000.00 600,000.00 -333,000.00 977,184.96 44,184.96 1,022,534.31 89,534.31
274 ILLUMINATION SYSTEMS WSF
L.S. -46.14 % 8.07 % 13.08%
427,000.00 230,000.00 -197,000.00 461,448.45 34,448.45 482,863.42 55,863.42
OTHER ITEMS
275 ADJUST MANHOLE
9.0000 EACH 650.0000 500.0000 -23.08% 950.0000 46.15 % 642.5700 -1.14%
5,850.00 4,500.00 -1,350.00 8,550.00 2,700.00 5,783.13 -66.87
276 ADJUST CATCH BASIN
2.0000 EACH 650.0000 500.0000 -23.08% 950.0000 46.15 % 642.5700 -1.14%
1,300.00 1,000.00 -300.00 1,900.00 600.00 1,285.14 -14.86
277 ADJUST VALVE BOX
10.0000 EACH 465.0000 300.0000 -35.48% 750.0000 61.29 % 419.8500 -9.71%
4,650.00 3,000.00 -1,650.00 7,500.00 2,850.00 4,198.50 -451.50
278 MIN BID REQ - SCHEDULE UPDATE $500
24.0000 EACH 500.0000 500.0000 0.00% 1,000.0000 100.00 % 558.8800 11.78%
12,000.00 12,000.00 0.00 24,000.00 12,000.00 13,413.12 1,413.12
279 MIN BID REQ - TYPE C PROGRESS SCHEDULE $75,000
L.S. 0.00% 6.67% 93.70%
75,000.00 75,000.00 0.00 80,000.00 5,000.00 145,277.54 70,277.54
280 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1070.0000 C.Y. 17.5000 1.0000 -94.29% 40.0000 128.57 % 59.8400 241.94%
18,725.00 1,070.00 -17,655.00 42,800.00 24,075.00 64,028.80 45,303.80
281 SHORING OR EXTRA EXCAVATION TRENCH
40460.0000 S.F. 0.3500 0.0100 -97.14% 0.3000 -14.29 % 3.8300 994.29%
14,161.00 404.60 -13,756.40 12,138.00 -2,023.00 154,961.80 140,800.80
282 SHORING OR EXTRA EXCAVATION CLASS B
49390.0000 S.F. 0.3500 0.0100 -97.14% 0.3000 -14.29% 6.1400 1,654.29%
17,286.50 493.90 -16,792.60 14,817.00 -2,469.50 303,254.60 285,968.10
283 GRAVEL BACKFILL FOR FOUNDATION CLASS A
250.0000 C.Y. 44.0000 90.0000 104.55% 48.0000 9.09% 69.9600 59.00%
11,000.00 22,500.00 11,500.00 12,000.00 1,000.00 17,490.00 6,490.00

284 GRAVEL BACKFILL FOR DRAIN
1136.0000 c.Y. 40.0000 65.0000 62.50% 48.0000 20.00 % 69.9600 74.90%
45,440.00 73,840.00 28,400.00 54,528.00 9,088.00 79,474.56 34,034.56



PAGE 24-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 11/07/2018

TIME: 14:21

PS&E JOB NO : 18wWl21 REVISION NO BIDS OPENED ON : Nov 21 2018

CONTRACT NO : 009321 REGION NO : 9 AWARDED ON

VERSION NO :5 WORK ORDER# : XL4681

HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.

MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION

2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360

PROJECT : 1,8:11:;177007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
285 CONTROLLED DENSITY FILL
100.0000 c.Y. 137.0000 100.0000 -27.01% 170.0000 24.09% 137.8300 0.61%
13,700.00 10,000.00 -3,700.00 17,000.00 3,300.00 13,783.00 83.00
286 PLUGGING EXISTING PIPE
2.0000 EACH 230.0000 200.0000 -13.04% 800.0000 247.83 % 692.9500 201.28%
460.00 400.00 -60.00 1,600.00 1,140.00 1,385.90 925.90
287 STRUCTURE SURVEYING
L.S -95.45% -27.27% -19.33%
110,000.00 5,000.00 -105,000.00 80,000.00 -30,000.00 88,732.44 -21,267.56
288 ROADWAY SURVEYING
L.S -98.00% -36.00 % -28.37%
250, 000.00 5,000.00 -245,000.00 160,000.00 -90,000.00 179,082.31 -70,917.69
289 LICENSED SURVEYING
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
290 ADA FEATURES SURVEYING
L.S -83.33% -13.33% -4.59%
30,000.00 5,000.00 -25,000.00 26,000.00 —4,000.00 28,623.17 -1,376.83
291 MONUMENT CASE, COVER, AND PIPE
3.0000 EACH 1,300.0000 1,000.0000 -23.08% 1,800.0000 38.46 % 1,905.8900 46.61%
3,900.00 3,000.00 -900.00 5,400.00 1,500.00 5,717.67 1,817.67
292 DETECTABLE WARNING SURFACE
276.0000 S.F. 34.0000 42.0000 23.53% 40.0000 17.65% 44.7100 31.50%
9,384.00 11,592.00 2,208.00 11,040.00 1,656.00 12,339.96 2,955.96
293 CEMENT CONC. SIDEWALK
6943.0000 s.Y. 66.0000 42.0000 -36.36% 71.0000 7.58% 62.5400 -5.24%
458,238.00 291,606.00 -166,632.00 492,953.00 34,715.00 434,215.22 -24,022.78
294 CEMENT CONC. CURB RAMP TYPE
23.0000 EACH 2,125.0000 1,500.0000 -29.41% 3,700.0000 74.12 % 2,044.4100 -3.79%
48,875.00 34,500.00 -14,375.00 85,100.00 36,225.00 47,021.43 -1,853.57
295 CEMENT CONC. DRIVEWAY ENTRANCE TYPE
27.0000 s.Y. 150.0000 170.0000 13.33% 155.0000 3.33% 110.7500 -26.17%
4,050.00 4,590.00 540.00 4,185.00 135.00 2,990.25 -1,059.75
296 CHAIN LINK FENCE TYPE 3
839.0000 L.F. 25.0000 20.0000 -20.00% 32.0000 28.00 % 31.1000 24.40%
20, 975.00 16,780.00 -4,195.00 26,848.00 5,873.00 26,092.90 5,117.90
297 CHAIN LINK FENCE TYPE 4
965.0000 L.F. 30.0000 20.0000 -33.33% 27.0000 -10.00 % 25.6100 -14.63%
28,950.00 19,300.00 -9,650.00 26,055.00 -2,895.00 24,713.65 -4,236.35
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
298 GRAVITY BLOCK WALL
2973.0000 S.F. 45.0000 38.0000 -15.56 % 33.0000 -26.67 % 49.7300 10.51%
133,785.00 112,974.00 -20,811.00 98,109.00 -35,676.00 147,847.29 14,062.29
299 MANHOLE 48 IN. DIAM. TYPE 1
20.0000 EACH 5,200.0000 2,700.0000 -48.08% 4,000.0000 -23.08 % 4,012.4500 -22.84%
104,000.00 54,000.00 -50,000.00 80,000.00 -24,000.00 80,249.00 -23,751.00
300 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1
6.0000 L.F. 405.0000 400.0000 -1.23% 500.0000 23.46 % 246.8000 -39.06%
2,430.00 2,400.00 -30.00 3,000.00 570.00 1,480.80 -949.20
301 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
4320.0000 S.Y. 2.6000 3.0000 15.38% 2.0000 -23.08 % 2.7600 6.15%
11,232.00 12,960.00 1,728.00 8,640.00 -2,592.00 11,923.20 691.20
302 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
145.0000 S.Y. 3.5000 7.0000 100.00% 3.0000 -14.29% 2.7700 -20.86%
507.50 1,015.00 507.50 435.00 -72.50 401.65 -105.85
303 GEOSYNTHETIC RETAINING WALL
16380.0000 S.F. 18.0000 15.0000 -16.67% 18.0000 0.00% 18.9700 5.39%
294,840.00 245,700.00 -49,140.00 294,840.00 0.00 310,728.60 15,888.60
304 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL
10672.0000 C.Y. 37.5000 40.0000 6.67% 37.0000 -1.33% 52.5100 40.03%
400,200.00 426,880.00 26,680.00 394,864.00 -5,336.00 560,386.72 160,186.72
305 FORCE ACCOUNT ASBESTSOS ABATMENT
EST. 0.00% 0.00% 0.00%
487,320.00 487,320.00 487,320.00 487,320.00
306 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
307 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
308 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
309 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
15,970.00 15,970.00 15,970.00 15,970.00
310 STEEL COST ADJUSTMENT
CALC 0.00% 0.00 % 0.00%

661,000.00 661,000.00 661,000.00 661,000.00
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

OTHER ITEMS
311 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
312 SPCC PLAN
L.S. -44.44% -81.11 % 148.39%
9,000.00 5,000.00 -4,000.00 1,700.00 -7,300.00 22,355.37 13,355.37
313 CONNECTION TO DRAINAGE STRUCTURE
9.0000 EACH 1,525.0000 1,500.0000 -1.64% 1,300.0000 -14.75 % 2,349.1400 54.04%
13,725.00 13,500.00 -225.00 11,700.00 -2,025.00 21,142.26 7,417.26
314 PROTECTED SPECIES MONITORING
L.S. -78.95% -58.86 % -96.27%
95,000.00 20,000.00 -75,000.00 39,087.40 -55,912.60 3,540.37 -91,459.63
315 REIMB. FOR PROTECTED SPECIES MONITORING SUSPENSION
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
316 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
317 BIORETENTION SOIL MIX
1388.0000 c.Y. 71.0000 81.0000 14.08 % 100.0000 40.85% 2.2600 -96.82%
98,548.00 112,428.00 13,880.00 138,800.00 40,252.00 3,136.88 -95,411.12
318 GENERAL ELECTRICAL WSDOT
L.S. -6.95% 21.17% 15.44%
935,000.00 870,000.00 —65,000.00 1,132,943.09 197,943.09 1,079,341.77 144,341.77
319 GENERAL ELECTRICAL CITY OF MUKILTEO
L.S. -7.41% -84.75 % -97.05%
270,000.00 250,000.00 -20,000.00 41,172.40 -228,827.60 7,953.04 -262,046.96
320 GENERAL ELECTRICAL WSF
L.S. 62.39% -15.38 % -17.46%
585, 000.00 950,000.00 365, 000.00 495,020.52 -89,979.48 482,863.42 -102,136.58
321 SECURITY SYSTEM
L.S. 39.53% 11.10 % 16.26%
430,000.00 600,000.00 170,000.00 477,734.87 47,734.87 499,905.67 69, 905.67
322 SIGNAGE AND WAYFINDING
L.S. 10.00 % -45.00 % 39.72%
100, 000.00 110, 000.00 10,000.00 55,000.00 -45,000.00 139,721.04 39,721.04
323 WEATHER STATION
L.S. -25.37% -10.45% -8.43%

33,500.00 25,000.00 -8,500.00 30,000.00 -3,500.00 30,676.03 -2,823.97



DOT_RGGBO1

PS&E JOB NO : 18wWl21 REVISION NO

* * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* Kk *

BIDS OPENED ON :

PAGE

27-A

DATE:
TIME:

11/07/2018
14:21

Nov 21 2018

CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
324 TERMINAL BUILDING ROOF ANTENNA
L.S. 8.57% 14.29% -90.26%
35,000.00 38,000.00 3,000.00 40,000.00 5,000.00 3,408.44 -31,591.56
325 VMS SIGNS
L.S -27.01% 0.00% 0.00%
27,400.00 20,000.00 -7,400.00 27,400.00 0.00 27,400.00 0.00
326 GREAT HALL TRANSIT SEATING
L.S. 22.81% -31.43 % -72.24%
28,500.00 35,000.00 6,500.00 19,543.69 -8,956.31 7,910.96 -20,589.04
327 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
328 FIELD OFFICE BUILDING
L.S 11.11% -26.67 % 273.93%
45,000.00 50,000.00 5,000.00 33,000.00 -12,000.00 168,270.45 123,270.45
329 CONTRACTOR SURVEY BIORETENTION FACILITIES & FEATURES
L.S. -84.37% -48.70 % -42.75%
32,000.00 5,000.00 -27,000.00 16,416.71  -15,583.29 18,318.82 -13,681.18
BUILDING
330 FERRY TERMINAL BUILDING
L.S 56.83% 46.51 % 59.91%
11,432,800.00 17,930,000.00 6,497,200.00 16,750,000.00 5,317,200.00 18,282,263.01 6,849,463.01
331 MAINTENANCE BUILDING
L.S 21.47% 94.22 % 71.85%
3,293,105.00 4,000,000.00 706,895.00 6,395,957.83 3,102,852.83 5,659,336.34 2,366,231.34
332 TOLL BOOTH CANOPY
L.S -20.08% 45.78 % 87.47%
1,251,250.00 1,000,000.00 -251,250.00 1,824,078.59 572,828.59 2,345,727.68 1,094,477.68
333 TOLL BOOTH
3.0000 EACH 85,000.0000 140,000.0000 64.71% 232,352.8700 173.36 % 254,999.2000 200.00%
255,000.00 420,000.00 165,000.00 697,058.61 442,058.61 764,997.60 509,997.60
ADDENDA ITEMS
334 PRECAST CONCRETE PLANTER BOX
8.0000 EACH 2,000.0000 2,400.0000 20.00% 4,325.2700 116.26 % 1,128.1000 -43.60%
16,000.00 19,200.00 3,200.00 34,602.16 18,602.16 9,024.80 -6,975.20
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JSR 525 o s LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
ADDENDA ITEMS
335 FORCE ACCOUNT SETTLEMENT MONITORING
EST. 0.00% 0.00 % 0.00%
50,000.00 50,000.00 50,000.00 50,000.00
336 SHORELINE PROTECTION SURVEY
L.S. -75.00% 200.49% 279.57%
20,000.00 5,000.00 -15,000.00 60,097.58 40,097.58 75,914.46 55,914.46
337 POLYPROPYLENE STORM SEWER PIPE 12 IN. DIAM.
189.0000 L.F. 87.0000 55.0000 -36.78 % 71.6600 -17.63 % 68.8400 -20.87%
16,443.00 10,395.00 -6,048.00 13,543.74 -2,899.26 13,010.76 -3,432.24
338 POLYPROPYLENE STORM SEWER PIPE 18 IN. DIAM.
285.0000 L.F. 130.0000 85.0000 -34.62% 118.5000 -8.85% 105.8200 -18.60%
37,050.00 24,225.00 -12,825.00 33,772.50 -3,277.50 30,158.70 -6,891.30
339 POLYPROPYLENE STORM SEWER PIPE 24 IN. DIAM.
168.0000 L.F. 175.0000 140.0000 -20.00% 177.5400 1.45% 186.9900 6.85%
29,400.00 23,520.00 -5,880.00 29,826.72 426.72 31,414.32 2,014.32
340 HDPE SS FORCE MAIN 6 IN. DIAM.
150.0000 L.F. 45.0000 40.0000 -11.11% 31.5400 -29.91% 73.3600 63.02%
6,750.00 6,000.00 -750.00 4,731.00 -2,019.00 11,004.00 4,254.00
341 PERVIOUS CEMENT CONCRETE PAVEMENT
1688.0000 C.Y. 375.0000 375.0000 0.00% 371.6100 -0.90 % 334.0900 -10.91%
633,000.00 633,000.00 0.00 627,277.68 -5,722.32 563,943.92 -69,056.08
342 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
343 ACCESS CONTROL GATE
2.0000 EACH 6,300.0000 5,000.0000 -20.63% 5,404.4600 -14.21% 14,808.2000 135.05%
12,600.00 10,000.00 -2,600.00 10,808.92 -1,791.08 29,616.40 17,016.40
344 PROJECT PARTNERING
CALC 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
345 TEMPORARY PAVEMENT MARKING-LONG DURATION
4928.0000 L.F. 1.6900 1.0000 -40.83% 0.8800 -47.93 % 0.8900 -47.34%
8,328.32 4,928.00 -3,400.32 4,336.64 -3,991.68 4,385.92 -3,942.40
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/07/2018
* * * BID CHECK REPORT * * * TIME: 14:21
PS&E JOB NO : 18W12l REVISION NO : BIDS OPENED ON : Nov 21 2018
CONTRACT NO : 009321 REGION NO : 9 AWARDED ON
VERSION NO :5 WORK ORDER# : XL4681
HWY JsR 828 LOW BIDDER ——————— -——————o 2ND BIDDER ——————— ——————— 3RD BIDDER ——————-
TITLE : SR 525 IMCO GENERAL CONSTRUCTION, INC INTERWEST CONSTRUCTION, INC. CONTRACK WATTS, INC.
MUKILTEO FERRY TERMINAL (PHASE 2) 2116 BUCHANAN LOOP 609 N HILL BLVD 6625 WAGNER WAY SUITE 360
FERRY TERMINAL CONSTRUCTION
18wi21
PROJECT ., WA-2017-007, WA-2017-023 FERNDALE WA 982489801 BURLINGTON WA 982334600 GIG HARBOR WA 983358392
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101126
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.

ADDENDA ITEMS
346 REMOVE, SORT, SALVAGE, AND REINSTALL EXISTING RIPRAP

24.0000 c.Y. 1,375.0000 250.0000 -81.82% 213.0000 -84.51% 364.9000 -73.46%
33,000.00 6,000.00 -27,000.00 5,112.00 -27,888.00 8,757.60 -24,242.40
CONTRACT TOTAL $42,177,499.27 $47,948,009.30 13.68% $51,524,703.63 22.16% $60,644,800.77 43.78%

BASE TOTAL $42,177,499.27 $47,948,009.30 13.68% $51,524,703.63 22.16% $60,644,800.77 43.78%




DOT_RGGBO1
PS&E JOB NO: 18WwWl21

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* ko ALTERNATE COMBINATION BIDS * ok ok
* ok ox RANKED BY DOLLAR AMOUNT * ok x

PAGE : 30-A

BIDS OPENED ON:
Nov 21 2018

CONTRACT NO: 009321

TITLE: SR 525
MUKILTEO FERRY TERMINAL (PHASE 2)
FERRY TERMINAL CONSTRUCTION

18wl21
1 $47,948,009.30 BASE
2 $51,524,703.63 BASE
3 $60,644,800.77 BASE

HWY: SR 525

REGION: 9

IMCO GENERAL CONSTRUCTION, INC.

2116 BUCHANAN LOOP
FERNDALE, WA 982489801

INTERWEST CONSTRUCTION, INC.

609 N HILL BLVD
BURLINGTON, WA 982334600

CONTRACK WATTS, INC.

6625 WAGNER WAY SUITE 360
GIG HARBOR, WA 983358392



